UNGER

CONSTRUCTION CO.

Standard Form Subcontract Agreement

Job No. «Project»
Commitment No. «SL»

This Agreement is made between:

Subcontractor: and Contractor:

«FIRMNAME» UNGER CONSTRUCTION CO
«FIRMADDRESS» PO BOX 160247

«FIRMCITY>», «FIRMSTATE» «FIRMZIP» SACRAMENTO, CA 95816-0247

on «StartDate».

The Contractor has entered into a contract (the “Prime Contract”) with «Owner» (“Owner”) to perform labor and furnish material
for the construction of «ProjectDescription» (the “Project”) pursuant to drawings, plans, and. specifications prepared by
«ArchEngName» (“Architect”) and other contract documents attached to and incorporated into the Prime Contract. A copy of the
Prime Contract and the other Contract Documents enumerated therein has been made available to the Subcontractor.

The Construction Lender (if applicable) is: «udLender»
The Subcontractor and the Contractor agree as follows:
SECTION 1. EFFECTIVE DATE

This Agreement is effective on the date specified above, or the date Subcontractor first performs or supplies any labor, materials,
or services relating to the Project, whichever occurs first. Subcontractor confirms that the work performed by Subcontractor on
the project, prior to the date on which this Agreement is fully executed, if any; is subject to the terms and conditions of the contract
documents and that all representations and warranties made by. Subcontractor herein are retroactive to the date on which
Subcontractor commenced work on the project.

SECTION 2. THE CONTRACT DOCUMENTS

2.1 The Contract Documents consist of (1) this /Agreement; (2) the Prime Contract, consisting of the Agreement between
the Owner and Contractor andthe other Contract Documents enumerated therein; (3) Modifications issued subsequent to the
execution of the Prime Contract affecting Subcontractor’s scope of work, whether before or after the execution of this Agreement;
(4) other documents listed in Section 3 of this Agreement; and (5) Modifications to this Agreement issued after execution of this
Agreement. All of these are binding on the parties as if repeated herein. The Contract Documents represent the entire and
integrated contract between the parties‘hereto. The Agreement supersedes prior negotiations, representations or agreements,
either written or oral.

2.2 In the event of conflict in the Contract Documents, the provisions of this Agreement shall govern. Drawings and
specifications are. complementary and are to be taken and interpreted in conjunction with each other. Subcontractor shall promptly
report to Contractor in writing any discrepancies or errors which come to his attention in the Contract Documents or this
Agreement.

2.3 Subcontractor certifies that he is fully familiar with all of the terms of the Contract Documents, the location of the job site,
and the conditions under which the work is to be performed and that Subcontractor enters into this Agreement based upon his
investigation of all such matters and is not relying on any opinions or representations of Contractor. Subcontractor and his
subcontractors and suppliers will be and are bound by the Contract Documents insofar as they relate in any way, directly or
indirectly, to the work covered by this Agreement. Subcontractor agrees to be bound to Contractor in the same manner and to
the same extent as Contractor is bound to Owner under the Contract Documents, to the extent of the work provided for in this
Agreement, and that where, in the Contract Documents reference is made to Contractor, and the work or specifications therein
pertains to Subcontractor's trade, craft, or type of work or specification, such reference shall be interpreted to apply to
Subcontractor instead of Contractor.

2.4 The Contract Documents are to be interpreted neutrally as between Contractor and Subcontractor without favoring either
party in case of ambiguity.



SECTION 3. SCOPE

3.1 Subcontractor agrees to furnish and pay for all supervision, labor, materials, tools, equipment, scaffolding, appliances,
and all other items necessary to complete the following work consistent with the provisions of the Contract Documents (“Work”):

«udScopeNotes»

3.2 Subcontractor agrees that its duties with respect to the Work shall specifically include (i) furnishing materials and
equipment in strict conformance to the Contract Documents, (ii) to layout, install and erect the Work to meet Contractor’s schedule,
as such schedule may be revised from time to time, (iii) to timely obtain and pay for all the necessary certificates and permits for
installation and erection of the Work, (iv) to complete the Work to the satisfaction of the Owner, Architect and Contractor, (v) to
furnish all scaffold and equipment (including equipment for hoisting) that may be necessary to complete the Work expeditiously
and to provide traffic and safety controls at all times while using such equipment on the job site, (vi) to remove and replace any
defective materials or work forthwith on notice from Architect or Contractor and to bear the expense of making good all work of
others, including the Contractor, which is destroyed or damaged by such removal and replacement, (vii) to perform the work
entirely at the Subcontractor’s risk, (viii) to provide all proper and sufficient and necessary safeguards against all injuries and
damage whatsoever, and to comply with all safety requirements imposed by law and by Contractor, (ix) to. verify the dimensions
given in the Contract Documents and to take such measurements as will assure the proper matching and fitting of the Work
covered by this Agreement with contiguous work, (x) to perform all things normally performed by Subcontractor’s trade in
completing the Work whether or not specifically called forth in the Contract Documents; (xi) to lay-out and be strictly responsible
for the accuracy of its work, (xii) to promptly replace or repair any damaged Work, property or materials, (xiii) to protect the work
of others and all workers on the Project site from its operations, (xiv) to assure that actual final conditions and details shall result
in the specified alignment of finished surfaces, (xv) to provide a full-time competent superintendent acceptable to Contractor who
shall have authority to act on behalf of Subcontractor and who shall attend all meetings as requested by Contractor and who shall
supervise the work hereunder.

3.3 Subcontractor shall prepare, and obtain approval as required by the Contract Decuments for all shop drawings, detalils,
samples, and do all other things necessary and incidental to the prosecution of the work all in conformance with Contractor’s
progress schedule. Subcontractor shall submit a schedule ofwvalues for approval at the commencement of the work. Approval of
shop drawings, submittals, details and samples by Contractor shall not relieve Subcontractor of his obligation to perform his work
according to the terms and consistent with the intent of the Contract Documents.

3.4 The installation of the Subcontractor's work will be considered evidence of his acceptance of the conditions as being
correct and to his approval. The entire responsibility for proper configurations and dimensions for prefabrications of any part of
the work shall rest with Subcontractor.
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3.5 In addition, the following are specifically incorporated herein by reference and are part of this Agreement:
O Attachment A Scope of Work

O Attachment B Document List

O Attachment C Project Specific Insurance Requirements

O Attachment D Subcontractor Required Safety Information

O Attachment E Initial Project Schedule (subject to revision from time to time)
O Attachment F Prevailing Wage

O Attachment G Progress Billing Procedures & Form

O Attachment H Project Specific Requirements

O Attachment | Subcontractor Affidavit

O Attachment J Prime Contract

O Attachment K Subcontract Amendment for Integrated Project Delivery

O Attachment L Building Information Modeling (BIM) Protocol

O Attachment M «udAttachMDesc»

SECTION 4. PAYMENT

4.1 For the full and satisfactory performance of the Work and Subcontractor’s duties in compliance with the Contract
Documents, Contractor will pay Subcontractor the sum of Zero And 00/100 Dollars «TotalSubcontract» (the “Contract Sum”)
as follows, subject to adjustments made for changes in strict conformance with this Agreement:

Cost Code Scope of Work Amount
«Phase» «SLItemDescription» «Amount»

Total Contract Sum: «TotalSubcontract»

4.2 Subcontractor understands and agrees that all payments to the Subcontractor for the Work are to be made from
payments made by Owner from time to time to Contractor in respect of work performed by Subcontractor (“Project Funds”).
Contractor shall make payments to Subcontractor within ten (10) days after receipt by Contractor of payment of Project Funds
from Owner for the work of Subcontractor (or within such shorter period as may be required by law), provided Contractor has
received the proper paperwork from Subcontractor i.e. certified payroll, insurance certificates, Subcontractor Progress Payment
Request Form with executed attestation, Minimum Performance Standard Checklist, MSDS, IIPP, conditional and unconditional
lien releases and any other documentation required by the Contract Documents as a condition for payment. Any monies paid by
Contractor to Subcontractor under the terms of this Agreement shall be impressed with a trust in favor of labor and materialmen
furnishing labor and material to Subcontractor on.the work herein subcontracted.

4.3 In the event Contractor is not paid by Owner any sum claimed due by Subcontractor as provided in the Prime Contract,
then Contractor’s obligation to make payment to Subcontractor with respect to the time for payment to Subcontractor shall, in
addition to any other conditions set forth in the Contract Documents, be subject to the following conditions precedent:

43.1 If Contractor does not pay. Subcontractor sums claimed due under the Subcontract as a result of nonpayment by the
Owner, Contractor-shall be granted a reasonable time to pursue such payment from Owner, including such time as may be
required to prosecute an action, orarbitration, to judgment. If any such nonpayment is thereafter “finally adjudged” (as hereinafter
defined) to have been caused by a breach by Contractor of the Prime Contract, then Contractor shall pay to Subcontractor such
sum as is due under this Subcontract, inclusive of and limited to simple interest thereon at the average prime interest rate for the
calendar year preceding the breach, plus 1% per annum accruing from the date such sum was first due and owing to
Subcontractor as set forth above. The term “finally adjudged” as used in this Paragraph (i) shall mean the date final judgment is
entered in any action by Contractor against Owner for recovery of sums due under the Prime Contract.

43.2 If Contractor does not pay Subcontractor sums claimed due under the Subcontract as a result of nonpayment by the
Owner and such nonpayment is caused by Owner’s insolvency, bankruptcy, or lack of sufficient assets, or for reasons other than
a breach by Contractor of the Prime Contract, then Subcontractor’s right to payment shall be conditioned upon the passage of
such time as may be reasonable and necessary for Contractor and Subcontractor to fully exercise and exhaust to final judgment
their respective stop notice and mechanics lien rights and remedies for collection of sums unpaid by Owner, including during
bankruptcy proceedings, together with the passage of such additional time as is reasonably necessary for execution by Contractor
of any final judgment entered in its favor. Simple interest only on such sums as are due to Subcontractor under this Paragraph
(i) shall accrue and be payable to Subcontractor at the average prime interest rate for the calendar year preceding the breach,
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plus 1% per annum commencing from the expiration of the reasonable time reserved to Contractor in this Paragraph (ii) for
recovery and collection from Owner.

4.3.3  Subcontractor agrees to preserve and maintain its mechanics’ lien and stop notice rights with respect to the project and
to exercise and exhaust those rights in the event that Contractor does not pay Subcontractor sums due under the Subcontract as
a result of payment default on the part of the Owner under the Prime Contract. Nothing contained herein shall be interpreted as
releasing or waiving any statutory mechanic’s lien, bond or stop notice right reserved to Subcontractor under the law. Contractor
and Subcontractor mutually agree, to the maximum extent allowed by law, that each of them shall assume the risk of Owner
insolvency to the extent of their respective interest in Project Funds. If Project Funds become unavailable due to Owner insolvency
and Contractor’'s and Subcontractor’s remedies for a mechanics lien or stop notice should prove insufficient to secure payment
of outstanding amounts, any further payment obligation under this Agreement, beyond what may be available under such lien
remedies, shall be excused.

4.4 Contractor shall retain from progress or other payments hereunder ten percent (10%) of the amount due until final
acceptance of the work by the Architect and Owner and until ten (10) days after Contractor’s receipt of final retention payment
from the Owner. All billings for work performed during a calendar month shall be made on Contractor's standard form
“Subcontractor Progress Payment Request” and “Conditional Waiver and Release Upon Progress Payment” and must include a
schedule of values itemizing in detail work completed and materials and equipment put in place during such month. No other form
of payment request will be accepted. Payment requests must be delivered to Contractor no later than'the 20™ of each month. Al
payment requests received after the 20" of the month will be included in the Contractor’s following' month’s payment request.

4.5 Subcontractor, as requested by Contractor, shall furnish certified copies of all payrolls in.the manner prescribed by
Contractor. Contractor reserves the right to require mechanics’ lien, stop notice, and bond claim release (including releases from
lower tier subcontractors) and payment affidavits in duplicate with each application for progress payments and on final payment.
Contractor also reserves the right to require Subcontractor to execute an Unconditional Waiver and Release form as to previously
paid progress payments. No payment will be made until required releases and affidavits have been received and approved by
Contractor.

4.6 Unless otherwise provided in the Contract Documents, payments will be made onaccount of materials or equipment not
incorporated in the Work but delivered and suitably stored at the site andyif allowed in the Contract Documents and approved in
advance by the Contractor, payments may similarly bec-made for materials or equipment suitably stored at some other location
agreed upon in writing. Payments for materials or equipment stored on or off the site shall be conditioned upon submission by
Subcontractor of bills of sale or such other procedures satisfactory to Contractor to establish Owner’s title to such materials or
equipment or otherwise protect Owner’s interest, including applicable insurance and transportation to the site for those materials
and equipment stored off the site.

4.7 Contractor may withhold or, on account of subsequently discovered evidence, may nullify, the whole or part of any
payment to protect Contractor from loss on account of (i) defective work not remedied; (i) third party claims filed or reasonable
evidence indicating probable filing of such claims; (iii). failure of Subcontractor to make payments properly to its subcontractors or
for materials, equipment, labor or fringe benefits; (iv) reasonable doubt that the work under this agreement can be completed for
the balance of the Subcontract Price then unpaid; (v) damage to Contractor, a separate contractor or another subcontractor; (vi)
reasonable doubt that the work under this agreement can be completed within the time required herein and that the balance of
the subcontract price then unpaid would be sufficient to cover the actual or liquidated damages resulting from the anticipated
delay; (vii) penalties assessed against Contractor or Subcontractor on account of Subcontractor’s failure to comply with state,
federal or local laws and regulations; (viii) persistent failure to carry out the work under this Subcontract in accordance with the
Contract Documents; or (ix) any other ground for withholding payment allowed by state or federal law, or as otherwise provided
in this Subcontract. When the reason(s) for withholding payment is/are rectified, such amounts as are then due and owing shall
be paid or credited to Subcontractor.

4.8 Contractor reserves the right to make payment by joint check or by direct check to Subcontractor's materialmen or sub-
subcontractors or to any other person or entity who has performed work or furnished materials under this Subcontract and may
have a claim or a right of action against Contractor, Contractor’s Surety, or the project under any law; provided, however, that
Contractor shall not be obligated to exercise the right reserved herein for the benefit of any person or entity other than itself.
Subcontractor agrees that Contractor shall have the right to determine the manner in which payment shall be made.

4.9 Any payment made hereunder prior to completion and acceptance of the work shall not be construed as evidence or
acknowledgement of proper completion of any part of Subcontractor’s work.

SECTION 5. TIME

5.1 Time is of the essence of this Agreement. Subcontractor shall provide Contractor with scheduling information if and
when requested, in a form acceptable to Contractor, and shall conform to Contractor’s progress schedules, including any changes
made by Contractor in the scheduling of work. Subcontractor shall coordinate its work with that of all other contractors,
subcontractors, suppliers and/or materialmen so as not to delay or damage their performance.
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5.2 In the event Subcontractor fails to maintain his part of the Contractor's schedule, he shall, without additional
compensation, accelerate the work as Contractor may direct until Subcontractor’s work is in accordance with such schedule.
Contractor shall have complete control of the premises on which the work is to be performed and shall have the right to decide
the time and order in which various portions of the work shall be installed and the relative priority of the work of Subcontractor
and other subcontractors, and, in general, all other matters pertaining to the timely and orderly conduct of the work of
Subcontractor on the premises.

53 Should Subcontractor be delayed in the prosecution or completion of the work by the act, neglect or default of Owner,
Architect or Contractor, or should Subcontractor be delayed waiting for materials, if required by this Contract to be furnished by
Owner or Contractor, or by damage caused by fire or other casualty for which Subcontractor is not responsible, or by the combined
action of workmen, in no way caused by or resulting from fault or collusion on the part of Subcontractor with others, or in the
event of a lock-out by Contractor, then Subcontractor shall provide written notice as soon as possible, but in any event not later
than five working days after the commencement of such delay in order to enable Contractor to mitigate the effect of any such
delay. If Subcontractor provides such timely written notice, then the time allotted to Subcontractor to complete any affected portion
of its Work shall be extended the number of days that Subcontractor has thus been delayed, but no allowance or extension shall
be made unless a claim therefore is presented in writing to Contractor within five working days of the commencement of such
delay, and under no circumstances shall the time of completion be extended to a date which will prevent Contractor from
completing the entire project within the time allowed Contractor by Owner for such completion. No claims for additional
compensation or damages for delays, whether caused in whole or in part by any conduct on the part of Contractor, including, but
not limited to, conduct amounting to a breach of this Agreement, or delays by other subcontractors or Owner, shall be recoverable
from Contractor, and the above-mentioned extension of time for completion shall be the sole remedy of Subcontractor; provided,
however, that in the event Contractor obtains additional compensation from Owner on account of such delays, Subcontractor
shall be entitled to such portion of the additional compensation so received by Contractor from Owner as is equitable under all of
the circumstances. In the event that Contractor prosecutes a claim against Owner for additional compensation for any delay,
Subcontractor shall cooperate fully with Contractor in the prosecution thereof and shall pay costs and expenses incurred in
connection therewith, including actual attorney’s fees, to the extent that said claim is-made by Contractor at the request of
Subcontractor.

5.4 Should Subcontractor delay Contractor, any other Subcontractor, or anyone else on the Project, Subcontractor will
indemnify Contractor and hold Contractor harmless for-any damages, claims, demands, liens, stop notices, lawsuits, attorneys’
fees, and other costs or liabilities imposed on Contractor connected with said delay by Subcontractor.

SECTION 6. CHANGES IN WORK

6.1 Subcontractor shall not make any changes in the work described in Section on “Scope” or in any way cause or allow
that work to deviate from the Contract Documents without written direction from Contractor. If Subcontractor makes any changes
in the work described in Section on “Scope” without written direction from Contractor, such change constitutes an agreement by
Subcontractor that he will not be paid for that changed work, even if he received verbal direction from Contractor or any form of
direction, written or otherwise, from Owner or any person or entity. In addition, Subcontractor shall be liable for any and all losses,
costs, expenses, damages, and liability of any nature whatsoever associated with or in any way arising out of any such change
he makes without written direction from Contractor.

6.2 Contractor shall have the right-by written order (change order or field work order), without notice to Subcontractor’'s
surety, if any, and-without invalidating this Agreement, to order changes consisting of additions, deletions, or revisions to the
Scope of Work../A WRITTEN ORDER SHALL BE DEEMED PROPERLY EXECUTED IF, AND ONLY IF, IT IS IN WRITING AND
IT HAS BEEN EXECUTED BY CONTRACTOR’'S PROJECT MANAGER, PROJECT ENGINEER, OR PROJECT
SUPERINTENDENT. The Subcontractor shall promptly, and prior to the commencement of such changed or revised Work, submit
any claim for adjustment to the Contract Sum or time that might be required for Subcontractor to complete his Work. The
Subcontractor shall make all claims promptly to the Contractor for additional cost, extensions of time and damages for delays or
other causes in accordance with.the Contract Documents. A claim which will affect or become part of a claim which the Contractor
is required to make under the Prime Contract within a specified time period or in a specified manner shall be made in sufficient
time to permit the Contractor to satisfy the requirements of the Prime Contract. Such claims shall be received by the Contractor
not less than two working days preceding the time by which the Contractor’s claim must be made. Failure of the Subcontractor to
make such a timely claim shall bind the Subcontractor to the same consequences as those to which the Contractor is bound. All
changes in the Work ordered in writing by Contractor shall be deemed part of the Work hereunder and shall be performed in
compliance with all provisions of the Contract Documents.

6.3 The value of any work to be added, deleted, or changed shall be determined in accordance with the Contract Documents.
6.4 Contractor shall have the right to inspect, copy and audit the books and records of Subcontractor and any sub-

subcontractor making claims for reimbursement for actual field costs and allowances in order to verify the accuracy and
allowability of all costs and allowances claimed.
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6.5 Should the parties be unable to agree as to the value of the Work to be changed, added, or omitted, Subcontractor shall
proceed with the Work promptly under written order of Contractor and any adjustment in compensation shall be determined in
accordance with Section 9, “Claims.”

SECTION 7. BONDING OF SUBCONTRACTOR

The Contractor, as a condition of entering into this Agreement, or at any time after entering into this Agreement, may require
Subcontractor, within 10 days, to execute and furnish a labor, and material bond, and performance bond, in an amount to be
designated by Contractor, but not exceeding one hundred percent (100%) of the Contract Price. Said bonds shall be executed
by a corporate surety acceptable to Contractor and shall be in a form satisfactory to Contractor. Subcontractor shall be listed as
a principal on such bonds and Subcontractor shall pay the premium on said bonds unless otherwise provided herein or in the
Contract Documents. Contractor will reimburse the Subcontractor the amount of the premium up to a value of 1.5% of the bond
amount. Subcontractor shall provide any collateral or security necessary to secure the bond. Subcontractor’s failure to post a
faithful performance or labor and material bond when requested shall constitute a material breach of this Subcontract and cause
for termination of this Subcontract.

SECTION 8. LIENS

Subcontractor shall indemnify, defend and save Contractor and Owner harmless against all claims, liens, or stop notices for labor
or materials furnished to Subcontractor on the job, including costs and expenses and all incidental or consequential damages
resulting to Contractor or Owner from such claims or liens. Subcontractor agrees within ten (10) days after written demand, to
cause the effect of any such suit or lien to be removed from the premises, and in the event Subcontractor shall fail so to do,
Contractor is authorized to use whatever means in its discretion it may deem-appropriate to cause said lien or suit to be removed
or dismissed, and the cost thereof, together with actual attorneys’ fees, shall be immediately due and payable to Contractor by
Subcontractor. Subcontractor may litigate any such lien or suit provided he causes the effect thereof to be removed, promptly in
advance, from the premises, and shall further do such things as may be necessary to.cause Owner not to withhold any monies
due to Contractor from Owner by reason of such liens or suits.

SECTION 9. CLAIMS

9.1 If Subcontractor believes it is entitled to an increase in the Contract Sum, or additional time to complete its work, for any
reason whatsoever, then, as a condition precedent to its right to present a claim, Subcontractor must deliver written notice of the
claim to Contractor at the earliest opportunity and in sufficient time to permit Contractor to provide notice to the Owner in
accordance with the Prime Contract. If Subcontractor makes a valid claim resulting from any act, omission or modification made
by Owner, then Contractor’'s duty to Subcontractor is limited to passing on claims to the Owner and Subcontractor will be bound
by Owner’s determination and any adjustment in.the Contract Sum shall be made only to the extent allowed by Owner, less
Contractor's mark-up. Subcontractor will identify and -document daily, in a manner required by the Contract Documents, any
disputed, delayed or disrupted Work, as well as any work requested to be performed on a time and materials basis, and
Subcontractor will submit cost records for such work to Contractor's project manager, project engineer, or project superintendent
daily. The Contractor’s signature on daily cost records presented by Subcontractor constitutes agreement that the work was done,
but does not by itself constitute agreement that Subcontractor is entitled to an adjustment in the Contract Sum. Under no
circumstances will Contractor’s signature on any cost records presented by Subcontractor alter or supersede any of the terms or
conditions of this Agreement. Any conflicting terms or conditions on Subcontractor’s forms presented for signature at the Project
site are of no force and effect.

9.2 If any dispute shall arise between Contractor and Subcontractor regarding performance of the work, any alleged change
in the work, or'a claim, Subcontractor shall timely perform the disputed work. Subcontractor’s failure to give written notice of a
claim within 21 days after commencement of the fact, event, or condition giving rise thereto constitutes an agreement by
Subcontractor that it will receive no extra compensation or adjustment of time to complete its Work.

SECTION 10. INSPECTION AND PROTECTION OF WORK

10.1 Subcontractor shall make the work accessible at all reasonable times for inspection by the Contractor. Subcontractor
shall, at the first opportunity, inspect all material and equipment delivered to the job site by others to be used or incorporated in
the Subcontractor’s work and give prompt notice of any defect therein. Subcontractor assumes full responsibility to protect the
work done hereunder until final acceptance by the Architect, Owner and Contractor.

10.2 If any portion of the Work should be covered by Subcontractor contrary to the request of Contractor or architect, or to
requirements specifically set forth in the Contract Documents, it must, if required by Contractor, be uncovered for observation by
Contractor or architect, and shall be replaced at Subcontractor’s sole expense.

10.3 Subcontractor shall, upon demand from Contractor, and at its own expense, promptly correct or remedy any portion of
the Work found to be defective or not in accordance with the Contract Documents, whether the condition is discovered by
Contractor before or after completion of the Project. If Subcontractor, after having received a written demand to correct defective
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or non-conforming work, fails to correct such condition, Contractor may correct such condition and charge Subcontractor for all
costs and expenses incurred by Contractor. Subcontractor shall bear the cost of making good all work of Contractor or others
destroyed or damaged by such correction or removal.

SECTION 11. LABOR RELATIONS

11.1 Subcontractor shall employ only competent, well-disciplined workers to perform the Work hereunder and Subcontractor
agrees to immediately remove and replace any employee(s), including Subcontractor’s superintendent, whom Contractor, Owner
or Architect deems unsatisfactory. Subcontractor shall maintain labor relations policies in conformity with the directions of the
Contractor and shall be bound to and comply with all of the terms and conditions, including trust fund contributions, required by
those labor agreements applicable to work performed under this Agreement to which the Contractor is bound. Subcontractor is
responsible for determining the applicable labor agreements which apply and for following the terms of such agreements.

11.2 Contractor has entered into labor agreements with the Cement Masons, Carpenters, and Laborers unions. Subcontractor
shall, to the extent permissible under applicable laws, comply with the provisions of Contractor’s collective bargaining agreements,
including the provisions governing jurisdiction and scope of work and the procedures contained therein for the resolution of
jurisdictional disputes. Subcontractor agrees that all of the provisions of the applicable labor agreements are incorporated into
this Agreement as if they were set forth in their entirety. Subcontractor agrees to pay the wage rates, make the required trust fund
payments into the respective labor trust funds, and observe the hours and all other terms and conditions set forth in the applicable
labor agreements. Subcontractor agrees to comply with the terms and provisions of said agreements setting forthjurisdiction and
scope of work therein for resolution of jurisdictional disputes. If necessary, Subcontractor, at its own cost, agrees, to secure a
final determination of any jurisdictional dispute by the National Labor Relations Board. Subcontractor shall similarly bind its lower
tier Subcontractor’'s to comply with all provisions of the labor agreements. Subcontractor shall pay when due all contributions,
allowances, and other payments, required by the labor agreements now or hereinafter in force. Subcontractor shall comply with
any additional AFL-CIO affiliated union agreements as may be required by the Carpenters and Laborers agreements. Should
there be picketing, Subcontractor shall continue the proper performance of.its work without interruption or delay if Contractor
establishes a reserved gate for Subcontractor's purpose. Subcontractor shall hold Contractor‘harmless from any and all costs,
including but not limited to compensatory and liquidated damages, resulting from work stoppages or other labor disputes
associated with Subcontractor, Subcontractor's employees or the Subcontractor(s) or suppliers of Subcontractor. Subcontractor
shall comply with all equal employment opportunity, affirmative action requirements, and local hire requirements promulgated by
any governmental authority, such as the requirements of the Civil Rights'/Act of 1964, Presidential Executive Orders, the California
Fair Employment Practices Act, the Americans with Disabilities Act of 1991, and the Family and Medical Leave Act of 1993.
Subcontractor shall comply with all applicable Federal, State and local laws and regulations, including, but not limited to, all Fair
Labor Standards Act provisions and California Labor Code provisions covering the work.

SECTION 12. INDEMNIFICATION

12.1 Subcontractor assumes all risk and liability for damage to property, and injury or death to persons, arising from the Work
of Subcontractor, its employees, agents, and independent contractors. Subcontractor will defend, indemnify and hold harmless
Contractor, including its employees; directors, and officers from all claims, damage, injury, and liability arising or alleged to arise
out of the operations to be performed under this Agreement (“Claims”), regardless of any active or passive negligent act or
omission of Contractor, its officers, directors, employees or independent contractors. This indemnity will extend to Claims
occurring or alleged after this Agreement is.terminated as well as while it is in force, and includes, without limitation, claims for or
relating to (a) personal injury, bodily injury, emotional injury, sickness, disease, or death of any person, (b) damage to property
or loss of use thereof, (c) defective workmanship or design furnished by Subcontractor, its agents or independent contractors, (d)
fines or penalties, (e) violation or infraction of any law, order, citation, rule, standard or ordinance including those relating to the
occupational safety or health of.persons, (f) Subcontractor's use of Contractor's or others’ equipment, hoists, elevators or
scaffolds, (g) Contractor’s training of Subcontractor’'s employees, (h) an infringement of patent rights and, (i) labor performed or
materials furnished to Subcontractor. Subcontractor will not be obligated to indemnify Contractor or Owner for Claims arising from
the active negligence, sole negligence or willful misconduct of Contractor, its agents, servants or independent contractors who
are directly responsible to Contractor for defects in design furnished by such persons. Subcontractor’s indemnity obligations are
in addition to the indemnity provisions of the prime contract; Subcontractor agrees to indemnify Contractor for any claims arising
from Subcontractor’s scope of work which are subject to the indemnification provisions of the prime contract to the same extent
Contractor is obligated to the Owner.

12.2 Defense of Claims. Subcontractor shall:

12.2.1 At Subcontractor’'s own cost, expense and risk, defend (with independent counsel reasonably acceptable by Contractor)
all Claims as defined in Section 12.1 that may be brought or instituted by third persons including, but not limited to governmental
agencies, contractors, suppliers, property owners, passershy, or employees of Subcontractor) against Contractor.

12.2.2  With respect to any Claims against Contractor as to which Subcontractor owes to Contractor a defense obligation,
Subcontractor hereby elects to proceed under California Civil Code Sections 2782(e)(2) and 2782.05(e)(2), and further agrees
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that upon final resolution of any such Claim, any reimbursement for defense fees and costs previously paid by Subcontractor
shall be governed by such provisions of the California Civil Code.

12.2.3 Pay and satisfy any judgment or decree that may be rendered against Contractor or its agents or employees, or any of
them, arising out of any Claim covered by this Section.

12.2.4 Reimburse Contractor or its agents or employees for any and all legal expense incurred by any of them in connection
herewith or in enforcing the indemnity granted in this Section 12.

12.3 Subcontractor’s Indemnification and Defense of Owner and Others. With the exception that this Section 12.3 shall
in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the statutes or
public policy of the State of California, Subcontractor shall defend, indemnify, and save harmless Owner, including its officers,
directors, partners, joint ventures, agents, employees, affiliates, parents and subsidiaries, and each of them, as well as any other
persons that Contractor is required to indemnify and defend under the Contract Documents, of and from any and all Claims, to
the same extent that Contractor is required to defend and/or indemnify Owner and such other persons, but only with respect to
Claims arising out of or in connection with Subcontractors’ obligations under this Subcontract.

124 Construction of Section. Notwithstanding any of the provisions of this Section12, if it is finally determined by a court
of competent jurisdiction that any of such provisions are void or unenforceable under governing law; then such provisions shall
be deemed stricken from this Subcontract and the remaining provisions shall remain in full force and effect and shall be construed
to provide for the maximum defense and indemnification obligation by Subcontractor permitted by law.

SECTION 13. INSURANCE

13.1 Subcontractor shall, at its expense, and prior to commencement of any work, procure and maintain insurance on all of
its operations, with carriers acceptable to Contractor, and shall maintain. such insurance without a lapse, as required by
Attachment “C” and as follows. The policy(ies) shall comply with all general liability and additional insured requirements shown
hereunder.

13.1.1 General Liability Insurance

(&) Subcontractor shall carry primary Commercial General Liability insurance (Insurance Services Office, Form CG 00
01 or equivalent) covering all operations by or on behalf of Subcontractor providing insurance for bodily injury liability
and property damage liability for the limits of liability indicated in. Attachment C:

$1,000,000 Combined Single Limit Bodily Injury & Property Damage
$1,000,000 Personal/Advertising Injury Liability

$2,000,000 Products & Completed Operations-Aggregate
$2,000,000 General Aggregate limit as to each Project

If higher limits are required-in the Primary Contract, or by the Owner, Subcontractor will comply with such
requirements by providing evidence of an umbrella or excess liability policy. Any self-insured retention or deductible
in excess of $25,000 must be‘declared toContractor and be pre-approved in writing.

(b) Coverage shall be on an “occurrence” basis. “Claims made” or a modified occurrence basis is not acceptable.
(c) The policy must-not.contain a “sunset” provision limiting when a claim can be presented.

(d) The coverage, at minimum, must include Bodily Injury, Property Damage, Premises/Operations,
Products/Completed Operations, Personal Injury, Blanket Contractual Liability (with no modifications; sole
negligence policies are not acceptable) and liability of independent contractors.

(e) Any X, C, U exclusions must be deleted. Coverage for work performed by Subcontractors of any tier may not be
excluded.

(f) Additional Insured Requirement. Owner, Contractor and all others required by the Prime Contract Documents
(collectively the “Additional Insureds”) shall be named as Additional Insureds under the Commercial General Liability
Policy required by this Section 13.1.1, and such insurance afforded the Additional Insureds shall apply as primary
insurance with respect to Claims arising out of or in connection with Subcontractor's obligations under this
Subcontract. Any other insurance maintained by Owner or Contractor shall be excess insurance and shall not be
called upon to contribute to Subcontractor's primary or excess insurance carrier's duty to defend or indemnify
Contractor and/or Owner. The additional insured coverage shall include a “separation of insureds” clause or Cross
Liability endorsement stating that the limits of insurance apply separately to each Named Insured. The additional
insured insurance coverage required by this Section shall be provided by Insurance Services Office Additional
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Insured Endorsement Forms CG 20 10 (11-85), or equivalent form, and shall include the following entities:
Contractor, Owner, and all others required by the Prime Contract Documents (collectively the “Additional Insureds”).
[Exception: when work is done that leaves no permanent structure/work at the project, Endorsement CG 20 10 (10-
93) or equivalent may be used] Subcontractor’'s duty to provide such additional insured coverage is independent
of the defense and indemnity obligations in Section 12, Indemnification. This Section 13.1(f) shall in no event, be
construed to require that additional insured insurance coverage be provided to a greater extent than permitted under
the statutes or public policy of the State of California. Additional insured coverage must include a waiver of rights of
recover endorsement in favor of the Additional Insureds. Coverage for the Additional Insureds, shall be provided
whether or not a claim is in litigation and shall be sufficient in scope to ensure coverage for liability related to any
manifestation date within the applicable statutes of limitation and/or repose which pertain to any work performed by
or on behalf of the Additional Insureds in relation to the Project.

(g9) Itis hereby understood and agreed that such insurance as is afforded by Subcontractor’s policies shall be primary
and not contributory with any other insurance and shall provide a waiver of subrogation rights endorsement in favor
of the Contractor and Owner. ALL ENDORSEMENTS MUST STATE ON THE ENDORSEMENT THAT
INSURANCE PROVIDED IS PRIMARY AND NON-CONTRIBUTORY.

(h) The failure of Contractor to enforce in a timely manner any of the provisions.of this Section'shall not act as a waiver
to enforcement of any of these provisions at a later date in the performance of this Agreement.

13.1.2 Automobile Liability Insurance

(&) Subcontractor shall carry automobile liability insurance, including coverage for all owned; hired and non-owned
automobiles. The limits of liability shall be not less than $1,000,000. combined single limit each accident for bodily
injury and property damage. If Subcontractor or any of its subcontractors haul hazardous waste, then Subcontractor
must carry Automobile Liability Insurance with a $1,000,000 combined single limit per accident for bodily injury and
property damage applicable to all hazardous waste hauling vehicles. Contractor,.Owner, and all others required by
the Prime Contract Documents must be named as'Additional Insureds. A waiver of rights of recovery endorsement
in favor of the Additional Insureds is required. «Coverage provided to the Additional Insureds shall be primary and
shall not contribute with any insurance held by the Additional Insureds.

13.1.3 Workers’ Compensation and Employer’s Liability Insurance

(a) Subcontractor must provide Workers Compensation.insurance as required by any applicable law or regulation. If
there is an exposure of injury to Subcontractor's employees under the U.S. Longshoreman and Harbor Worker’s
Compensation Act, the Jones'Act orunder laws, regulations or statutes applicable to maritime employees, coverage
shall be included for such coverage or claims. Employer’s Liability insurance shall be provided in amounts not less
than:

$1,000,000 each accident for bodily injury.by accident
$1,000,000 policy limit for bodily injury by disease
$1,000,000 each employee for bodily injury by disease

(b) The Workers’ Compensation and Employer’s Liability Insurance policy shall be endorsed with a waiver of
subrogation in favor of Contractor and other named entities as indicated.

13.1.4 Umbrella/Excess Insurance

Subcontractor shall provide umbrella/excess insurance for the Commercial General Liability, Automobile Liability, and Employer’s
Liability coverages set forth above with minimum excess coverage listed in Attachment C for each occurrence. All excess
insurance must follow form to the underlying Commercial General Liability, Automobile Liability, and Employers Liability policies.
Coverage must be primary to all required Additional Insureds required in sections 13.1.1 and 13.1.2 above.

13.1.5 Subcontractor Installation Coverage

Subcontractor shall procure and maintain insurance coverage in the form of an installation floater to protect materials in transit
and stored at the project location to be incorporated in the project and Subcontractors work product until such time as the Owner
has accepted the work of Subcontractor.

13.1.6 Subcontractors Tools and Equipment

Subcontractor shall procure and maintain insurance coverage needed for their personal property and equipment located at the
Project site or in transit. All work, subcontractors tools, and equipment necessary to complete the work covered by this
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Agreement, while stored in a temporary location, in transit, or on site, shall be at the sole risk of Subcontractor until final completion
of the Project and the Work has been accepted by the Owner.

13.1.7 Professional Liability

If Subcontractor's work includes design/build services (e.g. design/build responsibility for mechanical, electrical, structural,
plumbing, fire alarm or fire sprinkler systems) Subcontractor must obtain a Professional Liability Insurance Policy with limits not
less than $1,000,000 per claim, or such higher amounts as may be required by the Contract Documents as indicated in Attachment
C. Such insurance shall be maintained for not less than four years following completion of the project and its acceptance by
Owner.

13.1.8 Riggers Liability Coverage

If Subcontractor’s work involves the rigging or hoisting of property, Subcontractor shall carry “Riggers Liability Insurance” at limits
not less than $1,000,000 each occurrence. The policy shall include the following entities as additional insured: Contractor, the
Owner, and all others required by the Contract Documents.

13.1.9 Hazardous Materials

If Subcontractor’'s work includes the remediation of hazardous materials, or if Subcontractor’s work creates an exposure to
hazardous materials, as those terms are defined in federal, state or local law, Subcontractor and its sub-subcontractors and
suppliers must maintain a “Contractor’s Pollution Liability” policy with limits not less than $1,000,000 per occurrence for Bodily
Injury, Personal Injury and Property Damage, or such higher amounts as may-be required by the Contract Documents as indicated
in Attachment C. If Subcontractor’s work includes the hauling of hazardous materials or pollutants (including waste), the policies
must extend pollution coverage to the transportation of hazardous materials or pollutants. Subcontractor will attach any
endorsements required by law, such as the MCS-90 endorsement required by the Motor Carrier Act of 1980, if applicable.

13.1.10 Contractual and/or Protective Railroad Liability

If required by the Prime Contract Documents, Subcontractor will provide coverage for Contractual and/or Protective Railroad
Liability.

13.2 Subcontractor shall ensure that their sub-subcontractors of every tier also carry insurance with the limits of liability
specified above. Contractor may require written proof that the requisite insurance is being carried. Such written proof shall be
furnished to Contractor within ten (10) days. after such request has been made. Contractor may also require that the sub-
subcontractor name Contractor and Owner as additional insureds. Such naming shall be provided at no additional cost or
expense to Contractor or Owner.

13.3 Waiver of Subrogation

Contractor and Subcontractor waive all rights against each other and against all other subcontractors and Owner for loss or
damage to the extent reimbursed by any property.or equipment insurance applicable to the work, except such rights as they may
have to the proceeds of such insurance. If any applicable policies of insurance referred to in this Section require an endorsement
or consent of the insurance company to‘provide for continued coverage where there is a waiver of subrogation, the owners of
such policies will cause them to be so endorsed or obtain such consent. Subcontractor shall obtain from each of its insurers a
waiver of subrogation in favor of Contractor and Owner with respect to losses arising out of or in connection with the work of
Subcontractor:

13.4 Builder’s Risk

If builder’'s risk insurance is purchased by Owner or Contractor for loss or damage to Subcontractor's work, tools, and/or
equipment during the course of construction, Subcontractor shall be responsible for its proportionate share of any deductible
amount to the extent a loss results from Subcontractor's negligence. Contractor will disclose the existence of builder’s risk
insurance, if any, in Attachment C, but it shall be Subcontractor’s sole responsibility to satisfy itself as to the adequacy of such
insurance. If builders risk insurance is not provided for Subcontractor’'s Work, tools, or equipment by the Owner or Contractor,
then Subcontractor must maintain such installation coverage to protect its work as required by paragraph 13.1.5.

135 Insurance Rating and Certificates of Insurance

13.5.1 Prior to commencement of the Work, Subcontractor shall provide Contractor with a Certificate of insurance, including all
applicable endorsements, showing evidence that all required insurance is in place. Any acceptance of insurance certificates, or
neglect to enforce this provision by Contractor shall in no way limit or relieve Subcontractor of its duties and responsibilities under
this Agreement nor act as a waiver to enforcement of any of these provisions at a later date in the performance of this Agreement.
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13.5.2 Allinsurance shall be provided by insurance companies with a rating of A- or better by AM Best’s, with a financial size
category of VIII or greater unless a higher rating is specified.

13.5.3 If available from insurance carrier, all policies shall be endorsed to notify the Contractor with 30 days prior written notice
of cancellation and termination of Subcontractor’s coverage thereunder. If not available, Subcontractor shall provide Contractor
30 days prior written notice of cancellation and termination of Subcontractor's coverage thereunder. Not less than two weeks
prior to such expiration, cancellation or termination of any such policy, Subcontractor shall supply Contractor with a new and
replacement Certificate of Insurance and Additional Insured Endorsement as proof of renewal of said original policy.

13.5.4 Al Certificates and evidences of insurance must reference the Project Name and Contractor’s Project Number for the
Project.

13.6 The failure of Contractor to enforce in a timely manner any of the provisions of this Section 13-Insurance, shall not act
as a waiver to enforcement of any of these provisions at a later date in the performance of this Agreement.

SECTION 14. DISPUTE RESOLUTION

14.1 Any claim by Subcontractor involving the acts or omissions of the Owner or its agents or.fepresentatives, including
without limitation the Architect, or that otherwise are the responsibility of the Owner under the prime contract, will. be advanced
by Contractor at its sole discretion in accordance with the dispute resolution procedure in the Prime Contract. If Contractor decides
in good faith not to proceed with such claim, Subcontractor shall be entitled to proceed with its claim directly‘against the Owner
or its agents. If the Contractor elects to advance Subcontractor’s claim, Subcontractor’s right of recovery on such claim shall be
limited solely to that dollar amount and other relief, which is recovered by‘Contractor on behalf of Subcontractor from Owner.
Contractor shall not be liable to the Subcontractor for any monies or other relief except those granted to Contractor by Owner for
the benefit of Subcontractor. Monies recovered from Owner on behalf of Subcontractor shall be paid by Contractor to
Subcontractor. Subcontractor hereby agrees to make no claim to further payment beyond the Subcontract Price arising out of the
act, errors, or omissions of Owner or its agents or representatives, except to the extent that Contractor may receive funds from
Owner on behalf of Subcontractor less costs and expenses incurred by Contractor in prosecuting such claims.

14.2 If a dispute arises out of or relating to this Agreement that does not involve the acts or omissions of the Owner or its
agents or representatives, the Parties shall first endeavor to settle the dispute through direct discussion. Disputes not resolved
by direct discussion shall be submitted to mediation upon final completion of the Project pursuant to the Construction Industry
Mediation Rules of the American Arbitration Association. The parties shall select a mediator within 15 days of a written request
for mediation by either party and shall bear the cost of mediation equally. Engaging in mediation is a condition precedent to any
form of binding dispute resolution. If direct discussions and mediation do not successfully resolves the dispute, the Parties agree
to submit the dispute to binding arbitration‘pursuant to the Construction Industry Rules of the American Arbitration Association in
Sacramento, California. The arbitrator’s decision shall be.in accordance with the facts and California law and the arbitrator shall
issue a reasoned decision on all contested issues. The arbitrator’s decision shall be final and binding. The prevailing party in any
dispute shall be entitled to recover all attorneys’ fees, expert fees, and costs such party incurred relating to the dispute,
subsequent to the mediation. If the dispute relates to a dispute with others involving a common question of fact or law, then to
the extent not prohibited by their contracts with others, the parties agree that all claims and disputes shall be heard in a single
proceeding.

SECTION 15. WARRANTY

Subcontractor warrants to Owner and Contractor that all materials and equipment furnished shall be new unless otherwise
specified and that all work-under this Agreement will be performed in a good and workmanlike manner, shall be of good quality,
free from faults and defects and in conformance with the Contract Documents. All work not conforming to these requirements,
including substitutions not properly approved and authorized, may be considered defective. The warranty provided in this section
shall be in addition to and not in limitation of any other warranty or remedy required by law or by the Contract Documents.

SECTION 16. USE OF CONTRACTOR’S EQUIPMENT

In the event Subcontractor shall use Contractor’s equipment, materials, labor, supplies or facilities, Subcontractor shall reimburse
Contractor at a predetermined rate, except as otherwise stated herein. Further, Subcontractor assumes all responsibility for
physical damage to such equipment, materials, labor, supplies, or facilities used by Subcontractor or his agents, employees, or
permittees. In the event that Contractor's employees are used by Subcontractor, Subcontractor shall have full responsibility for
all acts or omissions of Contractor’'s employees with regard to Subcontractor’s use or employment of them. Subcontractor accepts
any and all of Contractor’s equipment, materials, labor, supplies or facilities as furnished.

SECTION 17. ASSIGNMENT
Subcontractor shall not, without written consent of Contractor, assign, transfer, or sublet any portion or part of the work required

by this Agreement, nor assign any payment hereunder to others.
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SECTION 18. INDEPENDENT CONTRACTOR

Subcontractor is an independent contractor and shall, at his sole cost and expense, and without increase in the Contract Price,
comply with all laws, rules, ordinances and regulations of all governing bodies having jurisdiction over the work; obtain all
necessary permits and licenses therefore, pay all manufacturers’ taxes, sales taxes, use taxes, processing taxes, and all
federal and state taxes, insurance and contributions for social security and unemployment which are measured by
wages, salaries, or other remunerations paid to Subcontractor’s employees, whether levied under existing or
subsequently enacted laws, rules or regulations. Subcontractor, upon request, shall furnish evidence satisfactory to
Contractor that any or all of the foregoing obligations have been fulfilled.

SECTION 19. SAFETY

19.1 Subcontractor shall comply fully with all laws, orders, citations, rules, regulations, standards and statutes with respect to
occupational health and safety, the handling and storage of hazardous materials, accident prevention, safety equipment and
practices including the accident prevention and safety program of Owner and Contractor (see Attachment D — Subcontractor
Required Safety Information). Subcontractor shall conduct inspections to determine that safe working conditions and equipment
exist and accepts sole responsibility for providing a safe place to work for its employees and for employees of its subcontractors
and suppliers of material and equipment, for adequacy of and required use of all safety equipment.and for full compliance with
the aforesaid laws, orders, citations, rules, standards and statutes.

19.2 Subcontractor willimmediately report any accident or injury to any of the employees, agents or servants of Subcontractor
used or utilized on this project to Contractor’'s onsite manager, and will furnish. Contractor with copies of-all accident reports not
later than the first business day following an accident.

19.3 Subcontractor shall furnish Contractor with current Material Safety Data Sheets for hazardous materials prior to delivery
of any hazardous materials to the job site. The Subcontractor shallinform the Contractor in writing of any precautionary measures
to be taken to protect employees.

19.4 Subcontractor agrees that it is Subcontractor’s sole responsibilityto employ labor in accordance with all applicable safety
codes, including but not limited to State and Federal Safety Codes, and under conditions satisfactory to Contractor.

SECTION 20. CLEAN UP

At all times during the course of construction, Subcontractor shall perform his work so as to maintain the site in a clean, safe and
orderly condition. Subcontractor is responsible for removal and disposal (including dumpsters) of all debris and waste generated
by this agreement. If the clean up is not maintained.on a daily basis, Contractor may perform the work necessary at the
Subcontractor's expense. Subcontractor shall remove from.the site all hazardous materials, temporary structures, debris and
waste incident to his operation and clean all surfaces, fixtures, equipment, etc., relative to the performance of this Agreement.

SECTION 21. CONTRACTORS REMEDIES

211 Subcontractor shall be in'default of this Agreement if Subcontractor or any of Subcontractor’'s subcontractors, suppliers,
materialmen or laborers, shall at any time: (i) refuse or neglect to supply a sufficient number of properly qualified workers or a
sufficient quantity of materials of proper quality; (ii) abandon Subcontractor’s work or fail in any respect to promptly and diligently
prosecute Subcontractor’s work; (iii) fail to promptly pay any subcontractor, suppliers, materialmen, rental companies or laborers;
(iv) fail to accelerate Subcontractor's work as required by Section 5.2 hereof; (v) give Contractor a reasonable basis to doubt that
Subcontractor’'s work can be completed for the unpaid portion of the Subcontract Sum or within the required time; (vi) declare
bankruptcy or make a general assignment for the benefit of creditors or files for bankruptcy, assigns assets for the benefit of
creditors, becomes insolvent or be unable to pay its obligations as they mature; (vii) otherwise fail to perform any of the
agreements and obligations set forth in the Contract Documents; or (viii) default in the performance of any contract or agreement
with Contractor, whether related to the Project or otherwise, then Subcontractor shall be in default herein.

21.2 In any such event of default, Contractor may pursue any remedies available in accordance with the Contract Documents,
and/or by common law or statute, including but not limited to one or more of the following: (i) withhold any sums due or thereafter
to become due to Subcontractor under the Subcontract and any other contract, whether related to the Project or otherwise, and
during such period such withheld amounts shall not accrue interest; (ii) provide and/or supplement any labor and materials as
Contractor shall determine to cure such default and deduct the cost thereof from any money then due or thereafter to become
due to Subcontractor under the Subcontract or any other contract, agreement, or otherwise; (iii) terminate this Agreement, in
which case all contracts whether written or oral between Subcontractor and persons or entities providing labor, material or
equipment pertaining to Subcontractor's work shall be deemed assigned to Contractor, and Subcontractor hereby appoints
Contractor as its attorney-in-fact to enforce the provisions of such contracts, provided that nothing herein shall obligate Contractor
to honor such contracts; In such case, Subcontractor shall be entitled to no further payment until the balance of Subcontractor’s
work has been completed. At that time, all of the costs incurred by Contractor in performing Subcontractor’'s work, including a
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markup of fifteen percent (15%) for overhead and profit on such expenses, plus actual attorneys’ fees incurred by Contractor
relating to the default, shall be deducted from any monies due or to become due Subcontractor. Subcontractor shall be liable for
the payment of any amount by which such expenses may exceed the unpaid balance of the Contract Price, and shall pay
Contractor said amount within 30 days of written demand therefore; (iv) take possession of all the materials, tools, equipment and
appliances belonging to Subcontractor at the Project site without any further compensation to Subcontractor, and either complete
Subcontractor’'s work or contract with any other person or persons to complete Subcontractor work and provide the material
therefore; in which case if the unpaid portion of the amount to be paid under the Subcontract exceeds the charges, expenses and
damages sustained by Contractor in completing the work or as a result of such defaults, such excess shall be paid by Contractor
to Subcontractor, but if such charges, expenses, and damages exceed said unpaid portion, Subcontractor shall pay the difference
to Contractor immediately upon demand; and/or (v) offset and apply any amounts due Contractor as a result of such default
against any earned but unpaid amounts owing to Subcontractor by Contractor under the Subcontract including without limitation,
any retainage held by Contractor, any amounts owed to Subcontractor under any other contract, whether related to the Project
or otherwise.

21.3 Prior to exercising the remedies in this Section, Contractor shall provide Subcontractor written notice of default and not
less than forty-eight (48) hours to cure such default. Subcontractor shall have the opportunity to remedy, to Contractor’s
satisfaction, the default, deficiency or failures which are the basis of Contractor’s termination.notice within the forty-eight (48) hour
notice period. Contractor's remedies are cumulative, and the exercise of one remedy shall not restrict'Contractor, at the same
time or thereafter, from exercising any other remedy set forth herein or provided by applicable law.

214 In the event a termination of this Subcontract pursuant to Section 21.2 is found not to have been warranted under this
or any other provision of this Subcontract, the total compensation and damages that Subcontractor is entitled to recover on
account of such termination shall be limited to the compensation that would. have been payable to Subcontractor under the
provisions of this Subcontract as if the Subcontract has been terminated for Contractor's convenience pursuant to Section 21.5
at that point.

215 Contractor may at any time and for any reason terminate Subcontractor’s services and work for Contractor’s
convenience. Such termination shall be by written notice to Subcontractor at Subcontractor’s place of business. Upon receipt of
such notice, Subcontractor shall, unless the notice directs otherwise, immediately discontinue the work and the placing of orders
for materials, equipment and supplies in connection with the performance of this Subcontract, and shall, if requested, make every
reasonable effort to procure cancellation of all existing orders or contracts upon terms satisfactory to Contractor, or at the option
of Contractor, give Contractor the right to assume those obligations directly, including all benefits to be derived therefrom.
Subcontractor shall thereafter do only such work as may be necessary to preserve and protect the work already in progress and
to protect materials and equipment on the Project site or in transit thereto. Upon such termination for convenience, Subcontractor
shall be entitled to payment of the following.amounts, which shall constitute full satisfaction of all claims by Subcontractor for
payment on account for work performed under this Agreement; (1) the actual cost of the work completed in the conformity with
this Subcontract through the date of termination, not to-exceed the pro rata portion of the Contract Sum based on the percentage
of completion; plus (2) such other costs actually incurred by Subcontractor as are payable to Contractor under the Prime Contract
and approved by Owner; plus (3) a reasonable sum; not to exceed 15% of the cost of the Work, for overhead and profit. There
shall be deducted from the amount. determined as provided in this subparagraph the amount of any payments made to
Subcontractor prior to the date of termination. Subcontractor shall not be entitled to any claim or claim of lien against Contractor
or Owner for any additional compensation or damages in the event of such termination and payment.

21.6 Upon the appointment of a receiver for Subcontractor or upon Subcontractor making an assignment for the benefit of
creditors or if Subcontractor seeks protection under the Bankruptcy Code or any other act of insolvency, Contractor may, absent
any applicable degal limitation, terminate this Agreement giving forty-eight (48) hours written notice, by certified mail, to
Subcontractor/ its trustee, andits surety, if any, unless Subcontractor, the surety, or the trustee: (i) promptly cures all defaults; (ii)
provides adequate assurance of future performance; (iii) compensates Contractor for actual pecuniary loss resulting from such
defaults; and (iv) assumes the obligations of Subcontractor within the statutory time limits.

21.6.1 If Subcontractor is not.performing in accordance with the schedule of work at the time of entering an order for relief, or
at any subsequent time, Contractor, while awaiting the decision of Subcontractor or its trustee to reject or to accept this Agreement
and provide adequate assurance of its ability to perform hereunder, may avail itself of such remedies under this Section as are
reasonably necessary to maintain the schedule of work. Contractor may offset against any sums due or to become due
Subcontractor all costs incurred in pursuing any of the remedies provided hereunder, including, but not limited to, reasonable
overhead, profit and actual attorneys’ fees incurred as a result of Subcontractor’s non-performance. Subcontractor shall be liable
for the payment of any amount by which such expense may exceed the unpaid balance of the Contract Price and shall pay
Contractor said amount within 30 days of written demand therefore.

SECTION 22. WAIVER
A non-exercise by Contractor of its remedies for any particular default by Subcontractor shall not be deemed a waiver of

Contractor’s rights and remedies, nor shall it affect or impair Contractor’s rights in respect to any default, or subsequent default
of the same or of a different nature.
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SECTION 23. NOTICES

All notices provided hereunder shall be in writing and mailed to the other party at the address stated on the Subcontract
Agreement, with a copy via e-mail to the intended recipient, the Contractor’s project manager, and the Contractor’s project
superintendent. If the Contract Documents include an electronic or digital data protocol, Subcontractor will further provide notice
as stated therein.

SECTION 24. SEVERABILITY

If any term or provision of this Agreement, or the application thereof to any person or circumstances shall, to any extent, be
determined to be invalid, unenforceable, void, or voidable, then such portion shall be deemed severed from the other portions of
this Section that are not void, voidable or illegal and such other portions shall be enforced in accordance with their terms.

SECTION 25. GOVERNING LAW AND VENUE

This Subcontract Agreement shall be construed and enforced in accordance with the laws of the State of California, and venue
for any legal action shall be in Sacramento, California.

SECTION 26. ATTORNEYS’ FEES

In the event the parties become involved in litigation or arbitration with each other arising out of this Agreement or the performance
thereof in which the services of an attorney or experts are reasonably required, the prevailing party shall be fully compensated
for the cost of its participation in such proceedings, including the cost incurred for attorneys’ fees and experts’ fees. Unless
judgment goes by default, the attorneys’ fee award shall not be computed in accordance with any court schedule, but shall be
such as to fully reimburse all attorneys’ fees actually incurred in good faith, regardless of the size of a judgment, it being the
intention of the parties to fully compensate for all attorneys’ fees and-expert fees’ paid or incurred'in good faith.

SECTION 27. DESIGN BUILD

If Subcontractor's scope of work under this Agreement requires Subcontractor to design any portion of the work, then
Subcontractor will have all necessary professional architectural and engineering design services performed by properly licensed
and qualified architects or engineers. Subcontractor will coordinate its work under this Agreement with the design and construction
performed by others. Subcontractor will prepare sufficient plans and specifications for coordination, construction and permit
purposes. Subcontractor will give all notices and comply with all applicable laws, building codes, ordinances, regulations and
orders of any public authority. Subcontractor will submit for the Contractor’s and Owner’s approval in accordance with the Project
Schedule, all design development documents, working drawings, specified shop drawings, samples, data and specifications of
materials proposed to be incorporated in the Work. The Subcontractor will provide copies of approved drawings in the form and
quantity specified by the Contractor. Subcontractor will advise Contractor and other affected trades of all design development
changes in a timely manner so as to preclude additional costs and conflicts with the work of others on the Project.

SECTION 28. SPECIAL PROVISIONS (Including unit pricing, if applicable):
«udSpecProv»

Contractors are required by law to be licensed and regulated by the Contractors State License Board which has jurisdiction to
investigate complaints against contractors if a complaint regarding a patent act or omission is filed within four years of the date
of the alleged violation. A complaint regarding a latent act or omission pertaining to structural defects must be filed within 10
years of the date of the alleged violation. Any questions concerning a contractor may be referred to the Registrar, Contractors
State License Board, P. O Box 26000, Sacramento, California 95826.
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SECTION 29. SIGNATURES FOR SUBCONTRACT AGREEMENT

«ProjectDescription»

CONTRACTOR:

UNGER CONSTRUCTION CO
PO BOX 160247
SACRAMENTO, CA 95816-0247

Phone:  916.325.5500

Fax: 916.325.5460
By:

(Signature)
Date:

CONTRACTOR'’S LICENSE NO. 301690

SUBCONTRACTOR:

«FIRMNAME>»

«FIRMADDRESS»

«FIRMCITY», «FIRMSTATE» «FIRMZIP»

Phone: «FirmPhone»

Fax: «FirmFax»
By:
(Signature)
Print Name:
Title:
Date:

CONTRACTOR'’S LICENSE'NO.

NOTE: This document has important legal consequences. Consultation with an attorney prior to execution of this document is
encouraged. Some construction prime contracts may require the use of specialized provisions not included in this form.
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